STATE OF CALI FORNI A

09/ 20/ 05
04-2S1704
04- ALA-680-1.7

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N ALAMEDA COUNTY | N FREMONT FROM
NORTH DEPARTMENT OF WATER

RESOURCES UNDERCROSSI NG TO 0. 3 KM

SOQUTH OF EAST WARREN AVENUE
HORI ZONTAL DRAI NS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245

PACE 1

09/ 21/ 05
CONTRACT CODE 'E '
31 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60
PERCENT UNDER EST 7.05

510 623-0881 SB PREF CLAI MED
00740863

FAX 510 252-9389

PROPGOSALS | SSUED 9 FUND TOTAL HA23 560, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 490, 000. 00 AMOUNT UNDER 34, 556. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 455, 444. 00 2 BUGLER CONSTRUCTI ON
47000 WARM SPRI NGS BLVD 101
FREMONT CA 94539
2 508, 170. 00 1 Cl MARRON | NC

460 N YOSEM TE AVE STE 4
OAKDALE CA 95361

209 848-1655
00827599
FAX 209 848-1656

SB PREF CLAI MED

3. 0%



04-2S1704
04- ALA- 680
09/ 20/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
09/ 21/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS INC
ELK GROVE CA

JENSEN DRI LLI NG COVPANY
EUGENE OR

JOHNSON WESTERN
SAN LEANDRO CA

MBI
LI VERMORE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

THOVAS AND PRATT
VALLEJO CA

I TEMS 20 AND 21 ( PARTI AL)

| TEM 25

| TEM 27 (PARTI AL)

I TEMS 29 AND 30

| TEM5 14 THRU 18

I TEMS 7 AND 8



04-2S1704 Bl D245

04- ALA- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 20/ 05 09/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS ASPHALT CONCRETE CURBS
8940 SHELDON ROAD
ELK GROVE CA 95624

APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA 96007

DEES HENNESSEY | NC V DI TCH AND M NOR CONCRETE
200 I NDUSTRI AL RCAD STE 190
SAN CARLCS CA 94070-6210

JENSEN DRI LLI NG COVPANY DRAI NAGE AND DRI LLI NG
1775 HENDERSON AVENUE
EUGENE OR 97403-2399

TI TAN K RAIL, PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PARTI AL)
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003



04-2S1704 Bl D245

04- ALA- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

09/ 20/ 05 09/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00 1, 100. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 250. 00 4, 250. 00
3 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 4, 250. 00 4, 250. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUVMP SUM 1, 500. 00 1, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 000. 00 1, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 390 80. 00 31, 200. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 325. 00 4,550. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 240 25. 00 6, 000. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 240 53. 00 12, 720. 00
11 152430 ADJUST | NLET EA 1 3, 000. 00 3, 000. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
13 194001 DI TCH EXCAVATI ON MB 150 45. 00 6, 750. 00
14 (S) 036999 EROSI ON CONTROL ( NETTI NG) MR 1, 200 9. 00 10, 800. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 80 1.50 120. 00
16 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1 1, 000. 00 1, 000. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 6 150. 00 900. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 40 5. 00 200. 00
19 390155 ASPHALT CONCRETE ( TYPE A) TONN 12 400. 00 4, 800. 00
20 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 12 60. 00 720. 00
21 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 230 60. 00 13, 800. 00
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.4 2, 800. 00 3, 920. 00
23 620909 450 MM ALTERNATI VE Pl PE CULVERT M 34 200. 00 6, 800. 00
24 681501 FURNI SH AND | NSTALL DRAI N PI PE M 2, 540 13.00 33, 020. 00
( HORI ZONTAL DRAI N)

25 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 2,180 80. 00 174, 400. 00
26 692301 ANCHOR ASSEMBLY EA 200 25. 00 5, 000. 00
27 721420 CONCRETE (DI TCH LI NI NG) VB 22 1, 800. 00 39, 600. 00
28 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 148 3. 00 444. 00
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 230 70. 00 16, 100. 00
30 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,500. 00 2, 500. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 455, 444. 00



04-2S1704 Bl D245
04- ALA- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 20/ 05 09/ 21/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 100. 00 1100. 00
2 4,000. 00 4000. 00
3 4, 000. 00 4000. 00
4 2,000. 00 2000. 00
5 5, 000. 00 5000. 00
6 45, 000. 00 45000. 00
7 150. 00 58500. 00
8 500. 00 7000. 00
9 25. 00 6000. 00
10 10. 00 2400. 00
11 400. 00 400. 00
12 5, 000. 00 5000. 00
13 300. 00 45000. 00
14 10. 00 12000. 00
15 2.00 160. 00
16 1, 500. 00 1500. 00
17 50. 00 300. 00
18 50. 00 2000. 00
19 300. 00 3600. 00
20 20. 00 240. 00
21 30. 00 6900. 00
22 2, 000. 00 2800. 00
23 500. 00 17000. 00
24 6. 50 16510. 00
25 65. 00 141700. 00
26 100. 00 20000. 00
27 690. 00 15180. 00
28 10. 00 1480. 00
29 80. 00 18400. 00
30 3, 000. 00 3000. 00
31 60, 000. 00 60000. 00
TOT 508, 170. 00



